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q Supply and Delivery of Bovine Frozen | Techline International, | 41,26,5000.00
Semen (NLBO/G/NCB/077-78/14) Lalitpur

Q Construction of Incomplete Works of | Saraswati  Nirman 41,52,372.60
Communication Training Building. Sewa, Syngja
(Contract ID: NLBO/W/NCB/077-
78/07)

3 Construction of Way to Lower Loyal Construction, 10,18,759.00

Terrace. (Contract ID :

NLBO/W/NCB/077- 78/06)

Kaski, Sub: Mir Nepal
Construction
MNC/LOYAL




